



Report to General Manager

Attachments:
Nil

SUBJECT: Stormwater Drainage Construction Works – Tender No. 8/2019

AUTHOR: Jim Moore, Engineering Project Manager

ENDORSED BY: Duncan Mitchell, Director Engineering and Property Services

EXECUTIVE SUMMARY:

Tenders were called and were received until 4.00pm, 13 November 2018 for the submission of tenders to undertake Stormwater Drainage Construction Works

In order for Councillors to discuss the content of this Commercial in Confidence report it will be necessary to close the Council meeting to the public.

FINANCIAL IMPLICATIONS:

Funding for the project is included in the 2018/19 delivery program for construction works.

The funding for this tender includes committing the entire Drainage Design and Construction budgets as well as relevant portions of budgets for required ancillary works which includes minor Footpath works (4.2% of the total footpath program budget), Gross Pollutant Trap works (33% of the total Gross Pollutant Trap budget), Kerb and Gutter works (33.2% of the total Kerb and Gutter Program Budget) and Traffic facilities works (100% of the budget for Atchison and Oxley street works which includes drainage, kerb extensions and footpath works).

Undertaking these associated ancillary works at the same time is required for the successful completion of the drainage works at each site and enables a better quality outcome for Councils overall network. For a breakdown of the funding for this tender refer to the funding description section of this report.

Comment by Responsible Accounting Officer:

Funding for the project is appropriate.

RECOMMENDATION:

- 1. THAT** Council accept the tender of the highest ranked Tenderer for Tender No. 8/2019 for Site 1 - Stormwater Drainage Construction Works.
 - 2. THAT** Council accept the tender of the highest ranked Tenderer for Tender No. 8/2019 for Site 2 - Stormwater Drainage Construction Works.
 - 3. THAT** Council accept the tender of the highest ranked Tenderer for Tender No. 8/2019 for Site 3 - Stormwater Drainage Construction Works.
 - 4. THAT** Council accept the tender of the highest ranked Tenderer for Tender No. 8/2019 for Site 4 - Stormwater Drainage Construction Works.
-

5. THAT Council accept the tender of the highest ranked Tenderer for Tender No. 8/2019 for Site 5 Stormwater Drainage Construction Works.

6. THAT the General Manager be authorised to take any necessary action to implement the decision including entering associated contracts.

7. THAT, once Council has executed the Contract, information relating to the successful tender be published in Council's Register of Contracts as required by *Government Information (Public Access) Act 2009 - Part 3 Division 5 - Government Contracts With Private Sector*.

LINK TO COMMUNITY STRATEGIC PLAN

Direction: 2. Our Built Infrastructure

Outcome: 2.1 Infrastructure and assets meet community needs

BACKGROUND

As part of Council's Capital Works drainage program, five sites were identified for upgrades. These comprise the following sites:

Site 1 - Undercliff Street, Neutral Bay

Works consist of a new stormwater drainage system, new junction pits, new inlet pits with EKI, the construction of new kerb and gutter, new concrete footpath and road restorations in Undercliff Street from Reserve Street to Ben Boyd Road. The work also includes all traffic management.

Site 2 - River Lane, Wollstonecraft

Works consist of a new stormwater drainage system, new junction pits, new inlet pits with EKI, the construction of new kerb and gutter, new concrete footpath and road restorations in River Lane from Hume Street to Christie Street. The work also includes all traffic management.

Site 3 - Harriott Lane, Waverton

Works consist of a new stormwater drainage system, new junction pits, new inlet pits with EKI, the construction of new kerb and gutter, new concrete footpath and road restorations in Harriott Lane from Harriott Street to Carr Street. The work also includes all traffic management.

Site 4 - Warwick Avenue, Cammeray (Provisional)

Works consist of a new stormwater drainage system, new junction pits, new inlet pits with EKI, the construction of new kerb and gutter, new concrete footpath and road restorations in Warwick Avenue from Avon Street to Cammeray Road. The work also includes all traffic management.

Site 5 - Atchison Street, Crows Nest (Provisional)

Works consist of a new stormwater drainage system, new junction pits, new inlet pits with EKI, the construction of new kerb and gutter, new concrete footpath and road restorations at Atchison Street and Oxley Street intersection. The work also includes all traffic management.

SUSTAINABILITY STATEMENT

The sustainability implications were considered and reported on during the initiation phase of this project.

TENDERS RECEIVED

The methodology adopted to undertake the tender evaluation of Tender No. 8/2019 was based on selection criteria outlined in the tender documents and in accordance with the Local Government Act 1993 and the Local Government (General) Regulation 2005.

Tenders were called and closed at 4.00pm, 13 November 2018. Eleven (11) tenders were received by the appointed time. Listed in **strict alphabetical order**, the tenderers were:

Tenderer
Ally Civil
Celtic Civil
Citywide Civil
Civeco
EzyPave
Hitec Drainage (NSW)
Planet Civil
PND Civil Group
Stateline Asphalt
Trimcon Civil
Urban Civil

Information provided by tenderers which is commercial-in-confidence has been protected and will not be disclosed in accordance with section 10A(2)(d) of the *Local Government Act 1993*. A consistent standard for all tenderers has been used in assessing any request for confidentiality by a tenderer.

Application for access to documentation should be through lodgement of a GIPA Public Information application form and payment of prescribed fees.

Project Program

Anticipated Start: January 2019

Anticipated Completion: June 2019

Responsible Officer: Jim Moore, Engineering Project Manager
