

**Report to General Manager**Attachments:
Nil

SUBJECT: Stormwater Drainage Relining Works – Tender No. 11/2020**AUTHOR:** Jim Moore, Engineering Project Manager**ENDORSED BY:** Duncan Mitchell, Director Engineering and Property Services**EXECUTIVE SUMMARY:**

Tenders were called and were received until 4.00pm on Tuesday 3 September 2019 for the submission of tenders to undertake Stormwater Drainage Relining Works for North Sydney Council.

In order for Councillors to discuss the content of this Commercial in Confidence report it will be necessary to close the Council meeting to the public.

FINANCIAL IMPLICATIONS:

Funding for these projects was included in the adopted 2019/20 budget.

Comment by Responsible Accounting Officer:

Funding for the project is appropriate.

RECOMMENDATION:

- 1. THAT** Council accept the tender of the highest ranked Tenderer for Tender No. 11/2020 for Stormwater Drainage Relining Works.
 - 2. THAT** the General Manager be authorised to take any necessary action to implement the decision including entering associated contracts.
 - 3. THAT**, once Council has executed the Contract, information relating to the successful tender be published in Council's Register of Contracts as required by *Government Information (Public Access) Act 2009 - Part 3 Division 5 - Government Contracts With Private Sector*.
-

LINK TO COMMUNITY STRATEGIC PLAN

Direction: 2. Our Built Infrastructure

Outcome: 2.1 Infrastructure and assets meet community needs

BACKGROUND

As part of Council's Capital Works drainage program, 15 sites were identified for internal relining rehabilitation works.

These comprise the following sites;

1. Bay Road, Waverton
2. Bells Avenue, Cammeray
3. Waverton Park, Waverton
4. Ben Boyd Road, Neutral Bay
5. Bent Street, Neutral Bay
6. Christie Street, Wollstonecraft
7. Crows Nest Road, Waverton
8. Doris Street, North Sydney
9. McKye Street, Waverton
10. Nicholson Street, Wollstonecraft
11. Priory Road, Waverton
12. Short Street, North Sydney
13. Spofforth Street, Cremorne
14. Warringa Street, Cammeray
15. Yeo Street, Neutral Bay

SUSTAINABILITY STATEMENT

The sustainability implications were considered and reported on during the initiation phase of this project.

TENDERS RECEIVED

The methodology adopted to undertake the tender evaluation of Tender No. 11/2020 was based on selection criteria outlined in the tender documents and in accordance with the Local Government Act 1993 and the Local Government (General) Regulation 2005.

Tenders were called and closed at 4.00pm on Tuesday 3 September 2019. Four (4) tenders were received by the appointed time. Listed in **strict alphabetical order**, the tenderers were:

Tenderer
Abergeldie Watertech
Downer Pipetech
Interflow
Wilmot Civil

Information provided by tenderers which is commercial-in-confidence has been protected and will not be disclosed in accordance with section 10A(2)(d) of the *Local Government Act 1993*. A consistent standard for all tenderers has been used in assessing any request for confidentiality by a tenderer.

Application for access to documentation should be through lodgement of a GIPA Public Information application form and payment of prescribed fees.

Project Program

Anticipated Start: October 2020

Anticipated Completion: April 2020

Responsible Officer: Jim Moore, Engineering Project Manager